

## **ADDENDUM NO. 3**

TO: ALL PLAN HOLDERS  
DATE: AUGUST 31, 2017  
FROM: CITY OF LONGVIEW  
TRANSIT BUILDING ROOF RENOVATIONS

---

The plans, specifications, and contract documents are modified as described below. All bidders shall acknowledge receipt of this and all other addenda on page P-3R of the proposal. This addendum becomes a part of the contract documents. All provisions of the original plans, specifications, and contract documents shall remain in full force and effect, except as modified by this addendum. There is no change to the bid open date/time.

1. **Bid Proposal: Addendum No. 1 Item 3 delete the quantity of 40 FT and use the quantity of 150 FT. Therefore, use 150 FT as the quantity for gutter replacement on page P-2R as stated on the revised bid proposal Addendum No 2.**

### **ADDENDUM NO. 3 ISSUED BY:**

**City of Longview**



---

Kevin Chumbley, P.E.  
Project Manager